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(Exhibit A - ENGINEER’s Services)

(for use with 1910-1, 1996 Edition)

This is EXHIBIT A, part of the Agreement between 
Owner and Engineer for Professional Services dated 
December 20, 2011.

Engineer’s Services

Article 1 of the Agreement is amended and supplemented to include the following agreement of the parties provisions 
of this Exhibit.  Engineer shall provide Basic and Additional Services as set forth below.
If a reasonable reading of this Agreement is that a service is to be provided as a Basic Service, the listing of a similar 
service in this Agreement is not intended to limit the performance of that service as a Basic Service.  Without 
limiting the Owner’s other rights and remedies, it is agreed that services that are needed because of the failure of the 
Engineer to comply with this Agreement or with its duties to the Owner shall be performed or provided by the 
Engineer without charge.  Where the Agreement states that a service will be done or goods will be provided, it will 
be construed to require the Engineer to do the service or provide the goods, unless the context requires otherwise. 

PART 1 -- BASIC SERVICES Applies: 

A1.01 Structural Repair Construction Documents Phase

A. The Church Street Parking Deck, located at 109 South Mangum Street, is a four-level (ground plus three 
elevated levels) parking structure that was originally constructed in 1975. The parking deck is a steel structure with a 
reinforced concrete slab on steel decking.  The deck features a sloping two-bay parking layout with each bay 
accommodating one-way traffic operation.  The northeast corner of the structure, leading off Level 2, has an elevated 
exit ramp.  This ramp is also constructed of reinforced concrete slab on steel decking supported by steel columns and 
beams.  There are three stair towers in this deck and one elevator constructed of cast-in-place concrete on steel decking, 
similar to the main parking areas. 

The most recent walk-through, condition assessment of the Church Street Parking Deck was performed by 
Kimley-Horn and Associates, Inc. in May 2011.  This assessment included a visual survey of the facility to review the 
general condition, identification of structural deficiencies and needed repairs, and a recommended maintenance and 
repair plan specific to the structure. An opinion of probable construction cost was also developed, along with prioritized 
recommendations, such that repair dollars could be phased over several years.

Repair and rehabilitation design will be based on the list of “Priority 1” repair items documented in the KHA 
Condition Assessment Report dated May 2011.  “Priority 1” items as documented in the Executive Summary of the 
Condition Assessment Report are listed below and total an opinion of probable construction cost of $830,000.  

- Elevated Slab Repair
- Moment Connection Repairs
- Replace Expansion Joint
- Repair Stairs
- Perimeter Beam Repair
- Column Line E Repairs
- Stair Tower Beam Repairs
- Replace Joint Sealant
- Concrete Repairs
- Repair Metal Decking
- Apply Silane Sealer
- Masonry Wall Crack Repairs
- Column Line E Slab Gap Repair
- 2-way Crossover Removal
- Replace Masonry Wall Joints
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- Rotated Brick Repair

In addition to the below referenced items, Engineer shall be responsible for detailed scope of work referenced in 
Exhibit K.

B:  Engineer shall:

1. Consult with Owner to define and clarify Owner’s requirements for the Project and available data.

2. Advise Owner as to the necessity of Owner’s providing data or services of the types described in 
Exhibit B which are not part of Engineer’s Basic Services, and assist Owner in obtaining such data and services.

3. Identify, consult with, and analyze requirements of governmental authorities having jurisdiction to 
approve the portions of the Project designed or specified by Engineer, including but not limited to mitigating 
measures identified in the environmental assessment.

A1.02 Preliminary Design Phase – Not Applicable

A1.03 Final Design Phase

A. After acceptance by Owner of the Study and Report Phase information and opinion of probable Construction 
Cost, but subject to any Owner-directed modifications or changes in the scope, extent, character, or design 
requirements of or for the Project, and upon written authorization from Owner, Engineer shall:

1. On the basis of the above acceptance, direction, and authorization, prepare final Drawings indicating the 
scope, extent, and character of the Work to be performed and furnished by Contractor.  Specifications will be 
prepared, where appropriate, in general conformance with the 16-division format of the Construction 
Specifications Institute.

2. Provide technical criteria, written descriptions, and design data for Owner’s use in filing applications for 
permits from or approvals of governmental authorities having jurisdiction to review or approve the final design of 
the Project and assist Owner in consultations with appropriate authorities, if applicable.

3. Advise Owner of any adjustments to the opinion of probable Construction Cost.

4. Assist Owner in the preparation of bidding documents.

B. In the event that the Work designed or specified by Engineer is to be performed or furnished under more than 
one prime contract, or if Engineer’s services are to be separately sequenced with the work of one or more prime 
Contractors (such as in the case of fast-tracking), Owner and Engineer shall, prior to commencement of the Final 
Design Phase, develop a schedule for performance of Engineer’s services during the Final Design, Bidding or 
Negotiating, Construction, and Post-Construction Phases in order to sequence and coordinate properly such services as 
are applicable to the work under such separate prime contracts.  This schedule is to be prepared and included in or 
become an amendment to Exhibit A whether or not the work under such contracts is to proceed concurrently.

C. The number of prime contracts for Work designed or specified by Engineer upon which the Engineer’s 
compensation has been established under this Agreement is one (1). 

A1.04 Bidding or Negotiating Phase

A. After acceptance by Owner of the Bidding Documents and the most recent opinion of probable Construction 
Cost as determined in the Final Design Phase, and upon written authorization by Owner to proceed, Engineer shall:

1. Assist Owner in advertising for and obtaining bids or negotiating proposals for the Work.
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2. Assist Owner in issuing Addenda as appropriate to clarify, correct, or change the Bidding Documents.

3. Consult with Owner as to the acceptability of subcontractors, suppliers, and other individuals and entities 
proposed by Contractor for those portions of the Work as to which such acceptability is required by the Bidding 
Documents.

4. Assist Owner in evaluating Bids or proposals for the Work.

B. The Bidding or Negotiating Phase will be considered complete upon commencement of the Construction 
Phase or upon cessation of negotiations with prospective Contractors (except as may be required if Exhibit F is a part of 
this Agreement).

A1.05 Construction Phase

A. Upon successful completion of the Bidding and Negotiating Phase, and upon written authorization from 
Owner, Engineer shall:

1. General Administration of Construction Contract.  Consult with Owner and act as Owner’s 
representative as provided in the General Conditions.  The extent and limitations of the duties, responsibilities and 
authority of Engineer as assigned in said General Conditions shall not be modified, except as Engineer and Owner
may otherwise agree in writing.  All of Owner’s instructions to Contractor will be issued through Engineer, who 
shall have authority to act on behalf of Owner in dealings with Contractor to the extent provided in this Agreement 
and said General Conditions except as otherwise provided in writing.

2. Pre-Construction Conference.  Participate in a Pre-Construction Conference prior to commencement of
Work at the Site.

3. Baselines and Benchmarks.  As appropriate, establish baselines and benchmarks for locating the Work 
which in Engineer’s judgment are necessary to enable Contractor to proceed.

4. Visits to Site and Observation of Construction.  In connection with observations of Contractor’s work in 
progress while it is in progress:

a.  Make visits to the Site at intervals appropriate to the various stages of construction, as Engineer deems 
necessary based on Engineer’s exercise of professional judgment, in order to observe as an experienced and 
qualified design professional the progress and quality of the Work.  However, those visits shall be made at 
least weekly unless the Owner otherwise agrees. Such visits and observations by Engineer, and the Resident 
Project Representative, if any, are not intended to be exhaustive or to extend to every aspect of Contractor’s 
work in progress or to involve detailed inspections of Contractor’s work in progress beyond the 
responsibilities specifically assigned to Engineer in this Agreement and the Contract Documents, but rather 
are to be limited to spot checking, selective sampling, and similar methods of general observation of the Work 
based on Engineer’s exercise of professional judgment as assisted by the Resident Project Representative, if 
any.  Based on information obtained during such visits and such observations, Engineer will determine in 
general if Contractor’s work is proceeding in accordance with the Contract Documents, will determine if the 
Work is being performed in a manner indicating that the Work when completed will be in accordance with 
the Contract Documents, and will endeavor to guard the Owner against defects and deficiencies in the 
Work. and Engineer shall keep Owner informed in writing of the progress of the Work.

b.  The purpose of Engineer’s visits to, and representation by the Resident Project Representative, if any, 
at the Site, will be to enable Engineer to better carry out the duties and responsibilities assigned to and 
undertaken by Engineer during the Construction Phase, and, in addition, by the exercise of Engineer’s efforts 
as an experienced and qualified design professional, to provide for Owner a greater degree of confidence that 
the completed Work will conform in general to the Contract Documents and that the integrity of the design 
concept of the completed Project as a functioning whole as indicated in the Contract Documents has been 
implemented and preserved by Contractor.  Engineer shall not, during such visits or as a result of such 
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observations of Contractor’s work in progress, supervise, direct, or have control over Contractor’s work, nor 
shall Engineer have authority over or responsibility for the means, methods, techniques, sequences, or 
procedures of construction selected by Contractor, for safety precautions and programs incident to 
Contractor’s work, or for any failure of Contractor to comply with Laws and Regulations applicable to 
Contractor’s furnishing and performing the Work.  Accordingly, Engineer neither guarantees the performance 
of any Contractor nor assumes responsibility for any Contractor’s failure to furnish and perform its work in 
accordance with the Contract Documents.

5. Not applicable.

6. Not applicable.

7. Defective Work.  Recommend to Owner that Contractor’s work be disapproved and rejected while it is in 
progress if, on the basis of such observations, Engineer believes that such work will not produce a completed 
Project that conforms generally to the Contract Documents or that it will prejudice the integrity of the design 
concept of the completed Project as a functioning whole as indicated in the Contract Documents.

8. Clarifications and Interpretations; Field Orders.  Issue necessary clarifications and interpretations of the 
Contract Documents as appropriate to the orderly completion of Contractor’s work.  Such clarifications and 
interpretations will be consistent with the intent of and reasonably inferable from the Contract Documents.  
Engineer may issue Field Orders authorizing minor variations from the requirements of the Contract Documents
but shall promptly send all such Field Orders to the Owner’s representative.

9. Change Orders and Work Change Directives.  Recommend Change Orders and Work Change Directives 
to Owner, as appropriate, and prepare Change Orders and Work Change Directives as required.

10. Shop Drawings and Samples.  Review and approve or take other appropriate action in respect to Shop 
Drawings and Samples and other data which Contractor is required to submit, but only for conformance with the 
information given in the Contract Documents and compatibility with the design concept of the completed Project 
as a functioning whole as indicated in the Contract Documents and for the purpose of assuring that if the Work is 
performed as shown by the submittals, it will be in compliance with the Contract Documents.  Such reviews and 
approvals or other action will not extend to means, methods, techniques, sequences or procedures of construction 
or to safety precautions and programs incident thereto.  Engineer has an obligation to meet any Contractor’s 
submittal schedule that has earlier been acceptable to Engineer. The Engineer shall determine what aspects of the 
Work shall be the subject of submittals, and shall not knowingly permit such aspects to proceed in the absence of approved 
submittals.

11. Substitutes and “or-equal.”  Evaluate and determine the acceptability of substitute or “or-equal” 
materials and equipment proposed by Contractor, but subject to the provisions of paragraph A2.02.A.2 of this 
Exhibit A.

12. Inspections and Tests.  Require such special inspections or tests of Contractor’s work as deemed 
reasonably necessary, and receive and review all certificates of inspections, tests, and approvals required by Laws 
and Regulations or the Contract Documents.  Engineer’s review of such certificates will be for the purpose of 
determining that the results certified indicate compliance with the Contract Documents and will not constitute an 
independent evaluation that the content or procedures of such inspections, tests, or approvals comply with the 
requirements of the Contract Documents.  When it is reasonable to do so, Engineer shall be entitled to rely on the 
results of such tests.

13. Disagreements between Owner and Contractor.  Render formal written decisions on all claims of Owner
and Contractor relating to the acceptability of Contractor’s work or the interpretation of the requirements of the 
Contract Documents pertaining to the execution and progress of Contractor’s work.  In rendering such decisions, 
Engineer shall be fair and not show partiality to Owner or Contractor and shall not be liable in connection with any 
decision rendered in good faith in such capacity.

14. Applications for Payment.  Based on Engineer’s observations as an experienced and qualified design 
professional and on review of Applications for Payment and accompanying supporting documentation:
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a. Determine the amounts that Engineer recommends Contractor be paid.  Such recommendations of 
payment will be in writing and will constitute Engineer’s representation to Owner, based on such observations 
and review, that, to the best of Engineer’s knowledge, information and belief, Contractor’s work has 
progressed to the point indicated, the quality of such work is generally in accordance with the Contract 
Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial 
Completion, to the results of any subsequent tests called for in the Contract Documents and to any other 
qualifications stated in the recommendation), and the conditions precedent to Contractor’s being entitled to 
such payment appear to have been fulfilled in so far as it is Engineer’s responsibility to observe Contractor’s 
work.  In the case of unit price work, Engineer’s recommendations of payment will include final 
determinations of quantities and classifications of Contractor’s work (subject to any subsequent adjustments 
allowed by the Contract Documents).  The responsibilities of Engineer contained in paragraph A1.05.A.6.a 
are expressly subject to the limitations set forth in paragraph A1.05.A.6.b and other express or general 
limitations in this Agreement and elsewhere.

b. By recommending any payment, Engineer shall not thereby be deemed to have represented that 
observations made by Engineer to check the quality or quantity of Contractor’s work as it is performed and 
furnished have been exhaustive, extended to every aspect of Contractor’s work in progress, or involved 
detailed inspections of the Work beyond the responsibilities specifically assigned to Engineer in this 
Agreement and the Contract Documents.  Neither Engineer’s review of Contractor’s work for the purposes of 
recommending payments nor Engineer’s recommendation of any payment including final payment will 
impose on Engineer responsibility to supervise, direct, or control Contractor’s work in progress or for the 
means, methods, techniques, sequences, or procedures of construction or safety precautions or programs 
incident thereto, or Contractor’s compliance with Laws and Regulations applicable to Contractor’s furnishing 
and performing the Work.  It will also not impose responsibility on Engineer to make any examination to 
ascertain how or for what purposes Contractor has used the moneys paid on account of the Contract Price, or 
to determine that title to any portion of the work in progress, materials, or equipment has passed to Owner free 
and clear of any liens, claims, security interests, or encumbrances, or that there may not be other matters at 
issue between Owner and Contractor that might affect the amount that should be paid.

15. Contractor’s Completion Documents.

a. Receive and review maintenance and operating instructions, schedules, and guarantees.

b. Receive bonds, certificates, or other evidence of insurance not previously submitted and required by 
the Contract Documents, certificates of inspection, tests and approvals, Shop Drawings, Samples and other 
data approved as provided under paragraph A1.05.A.10, and the annotated record documents which are to be 
assembled by Contractor in accordance with the Contract Documents to obtain final payment.  The extent of 
such Engineer’s review will be limited as provided in paragraph A1.05.A.10.

c. Engineer shall transmit these documents to Owner.

16. Substantial Completion.  Promptly after notice from Contractor that Contractor considers the entire Work 
ready for its intended use, in company with Owner and Contractor, conduct an inspection to determine if the Work 
is Substantially Complete. If after considering any objections of Owner, Engineer considers the Work 
Substantially Complete, Engineer shall deliver a certificate of Substantial Completion to Owner and Contractor.

17. Additional Tasks.  Perform or provide the following additional Construction Phase tasks or deliverables:
Require Construction Contractor to provide Electronic copies of As-Built drawings in both pdf and CADD 
format. Also, the Contractor shall provide an Accessibility Certificate that is signed and sealed in order 
to receive the Certificate of Occupancy (CO). See attached Exhibit L.   



120303RW
Page 6 of __8___ Pages

(Exhibit A - ENGINEER’s Services)

18. Final Notice of Acceptability of the Work.  Conduct a final inspection to determine if the completed Work 
of Contractor is acceptable so that Engineer may recommend, in writing, final payment to Contractor.  
Accompanying the recommendation for final payment, Engineer shall also provide a notice in the form attached 
hereto as Exhibit E (the “Notice of Acceptability of Work”) that the Work is acceptable (subject to the provisions 
of paragraph A1.05.A.14.b) to the best of Engineer’s knowledge, information, and belief and based on the extent 
of the services provided by Engineer under this Agreement.

19.  Time for Performance.  The Engineer shall perform all of Engineer’s tasks in the Construction Phase 
within a reasonable time, considering, among other relevant factors, the Contractor’s Contract Time, schedules that 
the Engineer has indicated as acceptable, and the time that is appropriate for the tasks to be done to the level of 
professional skill and care that are required. 

B. Duration of Construction Phase.  The Construction Phase will commence with the execution of the first 
Construction Agreement for the Project or any part thereof and will terminate upon written recommendation by 
Engineer for final payment to Contractors.  If the Project involves more than one prime contract as indicated in 
paragraph A1.03.C, Construction Phase services may be rendered at different times in respect to the separate contracts.

C. Limitation of Responsibilities.  Engineer shall not be responsible for the acts or omissions of any Contractor, 
or of any of their subcontractors, suppliers, or of any other individual or entity performing or furnishing any of the 
Work.  Engineer shall not be responsible for failure of any Contractor to perform or furnish the Work in accordance 
with the Contract Documents. 

A1.06 Post-Construction Phase

A. Upon written authorization from Owner, Engineer, during the Post-Construction Phase, shall: 

1. Provide assistance in connection with the testing and adjusting of Project equipment or systems.

2. Assist Owner in training Owner’s staff to operate and maintain Project, equipment, and systems.

3. Assist Owner in developing procedures for control of the operation and maintenance of, and record 
keeping for Project equipment and systems.

4. Together with Owner, visit the Project to observe any apparent defects in the Work, assist Owner in 
consultations and discussions with Contractor concerning correction of any such defects, and make 
recommendations as to replacement or correction of Defective Work, if present.

5. Perform or provide the following additional Post-Construction Phase tasks or deliverables: In company 
with Owner, provide an inspection of the Project at ten (10) months after Construction 
Completion date to ascertain whether any portion of the Work is subject to correction.

6. In company with Owner or Owner’s representative, provide an inspection of the Project within one 
month before the end of the Correction Period to ascertain whether any portion of the Work is subject to 
correction.

B. The Post-Construction Phase services may commence during the Construction Phase and, if not otherwise 
modified in this Exhibit A, will terminate at the end of the Correction Period.

PART 2 -- ADDITIONAL SERVICES

A2.01 Additional Services Requiring Owner’s Authorization in Advance

A. If authorized in writing by Owner, Engineer shall furnish or obtain from others Additional Services of the 
types listed below.  These services will be paid for by Owner as indicated in Article 4 of the Agreement.
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1. Preparation of applications and supporting documents (in addition to those furnished under Basic 
Services) for private or governmental grants, loans or advances in connection with the Project; preparation or 
review of environmental assessments and impact statements; review and evaluation of the effects on the design 
requirements for the Project of any such statements and documents prepared by others; and assistance in obtaining 
approvals of authorities having jurisdiction over the anticipated environmental impact of the Project.

2. Services to make measured drawings of or to investigate existing conditions or facilities, or to verify the 
accuracy of drawings or other information furnished by Owner.

3. Services resulting from significant changes in the scope, extent, or character of the portions of the Project 
designed or specified by Engineer or its design requirements including, but not limited to, changes in size, 
complexity, Owner’s schedule, character of construction, or method of financing; and revising previously accepted 
studies, reports, Drawings, Specifications, or Contract Documents when such revisions are required by changes in 
Laws and Regulations enacted subsequent to the Effective Date of this Agreement or are due to any other causes 
beyond Engineer’s control.

4. Services resulting from Owner’s request to evaluate additional Study and Report Phase alternative 
solutions beyond those identified in paragraph A1.01.A.4.

5. Services required as a result of Owner’s providing incomplete or incorrect Project information with 
respect to Exhibit B.  

6. Providing renderings or models for Owner’s use.

7. Undertaking investigations and studies including, but not limited to, detailed consideration of operations, 
maintenance, and overhead expenses; the preparation of feasibility studies, cash flow and economic evaluations, 
rate schedules, and appraisals; assistance in obtaining financing for the Project; evaluating processes available for 
licensing, and assisting Owner in obtaining process licensing; detailed quantity surveys of materials, equipment, 
and labor; and audits or inventories required in connection with construction performed by Owner.

8. Furnishing services of Engineer’s Consultants for other than Basic Services.  

9. Services attributable to more prime construction contracts than specified in paragraph A1.03.C.

10. Services during out-of-town travel required of Engineer other than for visits to the Site or Owner’s office. 

11. Preparing for, coordinating with, participating in and responding to structured independent review 
processes, including, but not limited to, construction management, cost estimating, project peer review, value 
engineering, and constructability review requested by Owner; and performing or furnishing services required to 
revise studies, reports, Drawings, Specifications, or other Bidding Documents as a result of such review processes.

12. Preparing additional Bidding Documents or Contract Documents for alternate bids or prices requested by 
Owner for the Work or a portion thereof.

13. Determining the acceptability of substitute materials and equipment proposed during the Bidding or 
Negotiating Phase when substitution prior to the award of contracts is allowed by the Bidding Documents.

14. Assistance in connection with Bid protests, rebidding, or renegotiating contracts for construction, 
materials, equipment, or services, except when such assistance is required by Exhibit F or other provisions of this 
Agreement. 

15. Providing construction surveys and staking to enable Contractor to perform its work other than as 
required under paragraph A1.05.A.5, and any type of property surveys or related engineering services needed for 
the transfer of interests in real property; and providing other special field surveys.

16. Providing Construction Phase services beyond the Contract Times set forth in Exhibit C.
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17. Providing assistance in resolving any Hazardous Environmental Condition in compliance with current 
Laws and Regulations.

18. Preparing and furnishing to Owner Record Drawings showing appropriate record information based on 
Project annotated record documents received from Contractor.  

19. Preparation of operation and maintenance manuals.

20. Preparing to serve or serving as a consultant or witness for Owner in any litigation, arbitration or other 
dispute resolution process related to the Project. 

21. Providing more extensive services required to enable Engineer to issue notices or certifications requested 
by Owner under paragraph 6.01.G of the Agreement.

22. Other services performed or furnished by Engineer not otherwise provided for in this Agreement.  As part of 
Additional Services, the Engineer shall perform the paragraph A1.04 services for two rounds of bids if the Owner, in its 
discretion, decides to bid a second round.  

A2.02 Required Additional Services

A. Engineer shall perform or furnish, without requesting or receiving specific advance authorization from Owner, 
the Additional Services of the types listed below.  Engineer shall advise Owner in writing promptly after starting any 
such Additional Services.

1. Services in connection with Work Change Directives and Change Orders to reflect changes requested by 
Owner so as to make the compensation commensurate with the extent of the Additional Services rendered.  

2. Services in making revisions to Drawings and Specifications occasioned by the acceptance of substitute 
materials or equipment other than “or-equal” items; and services after the award of the Construction Agreement in 
evaluating and determining the acceptability of a substitution which is found to be inappropriate for the Project or 
an excessive number of substitutions.  

3. Services resulting from significant delays, changes, or price increases occurring as a direct or indirect 
result of materials, equipment, or energy shortages.  

4. Additional or extended services during construction made necessary by (1) emergencies or acts of God 
endangering the Work, (2) an occurrence of a Hazardous Environmental Condition, (3) Work damaged by fire or 
other cause during construction, (4) a significant amount of defective, neglected, or delayed work by Contractor, 
(5) acceleration of the progress schedule involving services beyond normal working hours, or (6) default by 
Contractor.  

5. Services (other than Basic Services during the Post-Construction Phase) in connection with any partial 
utilization of any part of the Work by Owner prior to Substantial Completion.

6. Evaluating an unreasonable claim or an excessive number of claims submitted by Contractor or others in 
connection with the Work.
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This is EXHIBIT B, consisting of 3 pages, part of the 
Agreement between Owner and Engineer for Professional 
Services dated December 20, 2011.

Owner’s Responsibilities

Article 2 of the Agreement is amended and supplemented to include the following agreement of the parties.

B2.01 In addition to other responsibilities of Owner as set forth in this Agreement, Owner shall:

A. Provide Engineer with all criteria and full information as to Owner’s requirements for the Project, including 
design objectives and constraints, space, capacity and performance requirements, flexibility, and expandability, and any 
budgetary limitations; and furnish copies of all design and construction standards which Owner will require to be 
included in the Drawings and Specifications; and furnish copies of Owner’s standard forms, conditions, and related 
documents for Engineer to include in the Bidding Documents, when applicable.

B. Furnish to Engineer any other available information pertinent to the Project including reports and data relative 
to previous designs, or investigation at or adjacent to the Site.

C. Following Engineer’s assessment of initially-available Project information and data and upon Engineer’s 
request, furnish or otherwise make available such additional Project related information and data as is reasonably 
required to enable Engineer to complete its Basic and Additional Services.  Such additional information or data would 
generally include the following:  

1. Property descriptions.

2. Zoning, deed, and other land use restrictions.

3. Property, boundary, easement, right-of-way, and other special surveys or data, including establishing 
relevant reference points.

4. Explorations and tests of subsurface conditions at or contiguous to the Site, drawings of physical 
conditions in or relating to existing surface or subsurface structures at or contiguous to the Site, or 
hydrographic surveys, with appropriate professional interpretation thereof.

5. Environmental assessments, audits, investigations and impact statements, and other relevant 
environmental or cultural studies as to the Project, the Site, and adjacent areas.

6. Data or consultations as required for the Project but not otherwise identified in the Agreement or the 
Exhibits thereto.

D. Give prompt written notice to Engineer whenever Owner observes or otherwise becomes aware of a 
Hazardous Environmental Condition or of any other development that affects the scope or time of performance of 
Engineer’s services, or any defect or nonconformance in Engineer’s services or in the work of any Contractor.

E. Authorize Engineer to provide Additional Services as set forth in Part 2 of Exhibit A of the Agreement as 
required.

F. Arrange for safe access to and make all provisions for Engineer to enter upon public and private property as 
required for Engineer to perform services under the Agreement.  Nothing in this Agreement is intended to require 
ENGINEER to go onto public or private property in an unsafe manner or when it is unsafe to do so.
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G. Examine all alternate solutions, studies, reports, sketches, Drawings, Specifications, proposals, and other 
documents presented by Engineer (including obtaining advice of an attorney, insurance counselor, and other advisors or 
consultants as Owner deems appropriate with respect to such examination) and render in writing timely decisions 
pertaining thereto.

H. Provide reviews, approvals, and permits from all governmental authorities having jurisdiction to approve all 
phases of the Project designed or specified by Engineer and such reviews, approvals, and consents from others as may 
be necessary for completion of each phase of the Project.

I. Provide, as required for the Project:

1. Accounting, bond and financial advisory, independent cost estimating, and insurance counseling services.

2. Legal services with regard to issues pertaining to the Project as Owner requires, Contractor raises, or 
Engineer reasonably requests.

3. Such auditing services as Owner requires to ascertain how or for what purpose Contractor has used the 
moneys paid.

4. Placement and payment for advertisement for Bids in appropriate publications.

J. Advise Engineer of the identity and scope of services of any independent consultants employed by Owner to 
perform or furnish services in regard to the Project, including, but not limited to, cost estimating, project peer review, 
value engineering, and constructability review.

K. Furnish to Engineer data as to Owner’s anticipated costs for services to be provided by others for Owner so 
that Engineer may make the necessary calculations to develop and periodically adjust Engineer’s opinion of Total 
Project Costs.

L. If Owner designates a construction manager or an individual or entity other than, or in addition to, Engineer to 
represent Owner at the Site, define and set forth as an attachment to this Exhibit B the duties, responsibilities, and 
limitations of authority of such other party and the relation thereof to the duties, responsibilities, and authority of 
Engineer.

M. If more than one prime contract is to be awarded for the Work designed or specified by Engineer, designate a 
person or entity to have authority and responsibility for coordinating the activities among the various prime 
Contractors, and define and set forth the duties, responsibilities, and limitations of authority of such individual or entity
and the relation thereof to the duties, responsibilities, and authority of Engineer as an attachment to this Exhibit B that 
is to be mutually agreed upon and made a part of this Agreement before such services begin.

N. Attend the pre-bid conferences, bid openings, pre-construction conferences, construction progress and other 
job related meetings, and Substantial Completion and final payment inspections.

O. Provide the services of an independent testing laboratory to perform all inspections, tests, and approvals of 
Samples, materials, and equipment required by the Contract Documents, or to evaluate the performance of materials, 
equipment, and facilities of Owner, prior to their incorporation into the Work with appropriate professional 
interpretation thereof.

P. Provide inspection or monitoring services by an individual or entity other than Engineer (and disclose the 
identity of such individual or entity to Engineer) as Owner determines necessary to verify: 

1. That Contractor is complying with any Laws and Regulations applicable to Contractor’s performing and 
furnishing the Work.

2. That Contractor is taking all necessary precautions for safety of persons or property and complying with 
any special provisions of the Contract Documents applicable to safety.
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Q. Provide Engineer with the findings and reports generated by the entities providing services pursuant to 
paragraphs B2.01.O and P.

R. Perform or provide the following additional services:  N/A
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(for use with 1910-1, 1996 Edition)

This is EXHIBIT C, consisting of 3 pages, part of the 
Agreement between Owner and Engineer for Professional 
Services dated December 20, 2011.

Payments to Engineer for Services and Reimbursable Expenses

Article 4 of the Agreement is amended and supplemented to include the following agreement of the parties:

ARTICLE 4 -- PAYMENTS TO THE Engineer

C4.01 For Basic Services Having A Determined Scope --
Lump Sum Method of Payment

A. Owner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of Engineer’s Resident 
Project Representative and Post-Construction Phase services, if any, as follows:

1. A Lump Sum amount of $66,900.00 (Sixty-six Thousand Nine Hundred dollars), based on the following
estimated distribution of compensation:

Base Lump Sum Allowance
a. Study and Report Phase N/A
b. Optional Additional Surveying    N/A
c. Construction Documents $ 35,600 53%
d. Bidding and Negotiating Phase $ 7,800 12%
e. Construction Phase $ 23,500 35%

TOTAL $ 66,900 100 %

2. Engineer may alter the distribution of compensation between individual phases noted herein to be 
consistent with services actually rendered, but shall not exceed the total Lump Sum amount unless approved in writing 
by the Owner.

3. The Lump Sum includes compensation for Engineer’s services and services of Engineer’s Consultants, if 
any.  Appropriate amounts have been incorporated in the Lump Sum to account for labor, overhead, profit, and 
Reimbursable Expenses.

4. The portion of the Lump Sum amount billed for Engineer’s services will be based upon Engineer’s 
reasonable estimate of the proportion of the total services actually completed during the billing period to the Lump 
Sum.

5. The Lump Sum is conditioned on Contract Times to complete the design work not exceeding 3 months, 
with construction to be completed within 6 months. Should the Contract Times to complete the Work be extended 
beyond this period, the total compensation to Engineer shall be appropriately adjusted as the parties may agree by an 
amendment to this contract.  Except to the extent provided in an amendment, the Owner shall not be obligated to pay 
any compensation greater than the Lump Sum.  

6. If more prime contracts are awarded for Work designed or specified by Engineer for this Project than 
identified in Exhibit A, the Engineer shall be compensated an additional amount equal to $ TBD for all Basic Services 
for each prime contract added.
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C4.02 For Basic Services Having An Undetermined 
Scope -- Standard Hourly Rates Method of Payment

A. Owner shall pay Engineer for Basic Services 
having an undetermined scope as follows:

1. Resident Project Representative 
Services.  For services of Engineer’s Resident Project 
Representative, if any, under paragraph A1.05A.2.a of 
Exhibit A, an amount equal to the cumulative hours 
charged to the Project by each class of Engineer’s 
employees times Standard Hourly Rates for each 
applicable billing class for all Resident Project 
Representative services performed on the Project, plus 
Reimbursable Expenses and Engineer’s Consultant’s 
charges, if any.  The total compensation  under this 
paragraph is estimated to be $ based upon 
Contract Times as set forth in paragraph C4.01.

2. Post-Construction Phase Services.  For 
Post-Construction Phase services under paragraph 
A1.06 of Exhibit A, an amount equal to the cumulative 
hours charged to the Project by each class of 
Engineer’s employees times Standard Hourly Rates for 
each applicable billing class for all services performed 
on the Project, plus Reimbursable Expenses and 
Engineer’s Consultant’s charges, if any.  The total 
compensation under this paragraph is estimated to be $
0.00.

C4.03 For Additional Services

A. Owner shall pay Engineer for Additional 
Services as follows:

1.  General.  For services of Engineer’s 
employees engaged directly on the Project pursuant to 
paragraph A2.01 or A2.02 of Exhibit A, except for 
services as a consultant or witness under paragraph 
A2.01.A.20, an amount equal to the cumulative hours 
charged to the Project by each class of Engineer’s 
employees times Standard Hourly Rates for each
applicable billing class for all Additional Services 
performed on the Project, plus Reimbursable Expenses 
and Engineer’s Consultant’s charges, if any.

2. Serving as a Witness.  For services 
performed by Engineer’s employees as witnesses 
giving testimony in any litigation, arbitration, or other 
legal or administrative proceeding under paragraph 
A2.01.A.20, at the rate of $ 200.00 per day or any 
portion thereof (but compensation for time spent in 
preparing to testify in any such litigation, arbitration, 
or proceeding will be on the basis provided in 
paragraph C4.03.A.1).  Compensation for Engineer’s 
Consultants for such services will be on the basis 
provided in paragraph C4.06.

C4.04 For Reimbursable Expenses

A. When not included in compensation for Basic 
Services under paragraph C4.01, Owner shall pay 
Engineer for Reimbursable Expenses at the rates set 
forth in Appendix 1 to this Exhibit C.

B. Reimbursable Expenses include the following 
categories:  transportation and subsistence incidental 
thereto; obtaining bids or proposals from 
Contractor(s); providing and maintaining field office 
facilities including furnishings and utilities; 
subsistence and transportation of Resident Project 
Representative and their assistants; toll telephone calls 
and telegrams; reproduction of reports, Drawings, 
Specifications, Bidding Documents, and similar 
Project-related items in addition to those required 
under Exhibit A, and, if authorized in advance by 
Owner, overtime work requiring higher than regular 
rates.  In addition, if authorized in advance by Owner, 
Reimbursable Expenses will also include expenses 
incurred for computer time and the use of other highly 
specialized equipment.

C. The amounts payable to Engineer for 
Reimbursable Expenses will be the Project-related 
internal expenses actually incurred or allocated by 
Engineer, plus all invoiced external Reimbursable 
Expenses allocable to the Project, the latter multiplied 
by a Factor of 1.0 .

D. The Reimbursable Expenses Schedule will 
not be adjusted annually  to reflect equitable changes 
in the compensation payable to Engineer.  

E. This part E      X  applies              does not 
apply.    The amounts that might be charged as 
Reimbursable Expenses are included in compensation 
for Basic Services, so there is no separate charge for 
Reimbursable Expenses incurred while performing 
Basic Services.  

C4.05 Standard Hourly Rates

A. Standard Hourly Rates are set forth in 
Appendix 2 to this Exhibit C and include salaries and 
wages paid to personnel in each billing class plus the 
cost of customary and statutory benefits, general and 
administrative overhead, non-project operating costs, 
and operating margin or profit.

B. The Standard Hourly Rates will be adjusted 
annually (as of February 2012 ) to reflect equitable 
changes in the  compensation payable to Engineer.  

C4.06 For Engineer’s Consultant’s Charges

A. Whenever compensation to Engineer herein 
is stated to include charges of Engineer’s Consultants, 
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those charges shall be the amounts billed by 
Engineer’s Consultants to Engineer times a Factor of
1.0 .

C4.07 Factors

A. The external Reimbursable Expenses and 
Engineer’s Consultant’s Factors include Engineer’s 
overhead and profit associated with Engineer’s 
responsibility for the administration of such services 
and costs.

C4.08 Other Provisions Concerning Payment

A. Progress Payments.  The portion of the 
amounts billed for Engineer’s services which are 
related to the services identified in paragraphs C4.02 
and C4.03,  will be during the billing period based on 
the cumulative hours charged to the Project by each 
class of Engineer’s employees times the Standard 
Hourly Rate for each class plus Reimbursable 
Expenses and Engineer’s Consultant’s charges, if any.

B. Extended Contract Times.  Should the 
Contract Times to complete the Work be extended 
beyond the period identified in paragraph C4.01, 
payment for Engineer’s services shall be continued 
based on the Standard Hourly Rates Method of 
Payment.    

C. Estimated Compensation Amounts

1. Engineer’s estimate of the amounts that 
will become payable for Basic Services are only 
estimates for planning purposes, are not binding on the 
parties, and are not the minimum or maximum 
amounts payable to Engineer under the Agreement.  

2. When estimated compensation amounts 
have been stated herein and it subsequently becomes 
apparent to Engineer that a compensation amount thus 
estimated will be exceeded, Engineer shall give Owner
written notice thereof.  Promptly thereafter Owner and 
Engineer shall review the matter of services remaining 
to be performed and compensation for such services.  
Owner shall either agree to such compensation 
exceeding said estimated amount or Owner and 
Engineer shall agree to a reduction in the remaining 
services to be rendered by Engineer, so that total 
compensation for such services will not exceed said 
estimated amount when such services are completed.  
If Engineer exceeds the estimated amount before 
Owner and Engineer have agreed to an increase in the 
compensation due Engineer or a reduction in the 
remaining services, the Engineer shall be paid for all 
services rendered hereunder only if the parties execute 
a written agreement to that effect.

This is Appendix 1 to EXHIBIT C, consisting of 1 pages, 
referred to in and part of the Agreement between Owner and 
Engineer for Professional Services dated December 20, 2011.

Reimbursable Expenses Schedule

Current agreements for engineering services stipulate that the Reimbursable Expenses are subject to review and 
adjustment per Exhibit C.  Reimbursable expenses for services performed on the date of the Agreement are: N/A
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This is Appendix 2 to EXHIBIT C, consisting of 1 page, and 
part of the Agreement between Owner and Engineer for 
Professional Services dated December 20, 2011.

Standard Hourly Rates Schedule

Current agreements for engineering services stipulate that the standard hourly rates are subject to review and 
adjustment per Exhibit C.  Hourly rates for services performed on the date of the Agreement are, in dollars per hour:

Principal $180-$205

Senior Professional $155-$180

Professional $90-$135

Designer $115-$125

Technical Support $80-$110

Support Staff $65-$75


